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ADDENDUM NO. 1 
 
 
Date: January 14, 2009 
 
To:  Contractors 
 
From: Brian Bales, Project Manager, DFCM 
 
Reference: Security Improvements – Lone Peak Facility  
  Department of Corrections – Draper Prison   
  DFCM Project No.   07354100 
  
Subject: Addendum No. 1 
 
Pages Addendum Cover Sheet 1 page 
 Total  1 page  
 
Note: This Addendum shall be included as part of the Contract Documents. Items in this 
Addendum apply to all drawings and specification sections whether referenced or not 
involving the portion of the work added, deleted, modified, or otherwise addressed in the 
Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. 
Failure to do so may subject the Bidder to Disqualification.   
  
While we contend that SB220 should only be potentially applicable to a contract issued 
after the effective date of said bill, this is to clarify that for purposes of this contract, 
regardless of the execution or effective dates of this contract, the status of Utah Law and 
remedies available to the State of Utah and DFCM, as it relates to any matter referred to or 
affected by said SB220, shall be the Utah law in effect at the time of the issuance of this 
Addendum. 
 
1.1 SCHEDULE CHANGES: Funding for this project has been frozen and the project is 

on hold until further notice.  The Project Schedule is cancelled; therefore, no submittals 
will be accepted.   

 


